



Exhibit A

PROJECT LOCATION & FTIP PROJECT LISTING

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
PROJECT PLANS FOR CONSTRUCTION ON
STATE HIGHWAY
IN RIVERSIDE COUNTY NEAR BEAUMONT
ON ROUTE 60
FROM GILMAN SPRINGS ROAD
TO 1.5 MILES WEST OF JACK RABBIT TRAIL

TO BE SUPPLEMENTED BY STANDARD PLANS DATED MAY 2006



PROJECT MANAGER
DESIGN ENGINEER

THE CONTRACTOR SHALL POSSESS THE CLASS (OR CLASSES) OF
LICENSE AS SPECIFIED IN THE "NOTICE TO CONTRACTORS."

PROJECT ENGINEER _____ DATE _____
REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE _____
THE STATE OF CALIFORNIA OR ITS
OFFICERS OR AGENTS SHALL NOT BE
RESPONSIBLE FOR THE ACCURACY OR
COMPLETENESS OF ELECTRONIC COPIES OF THIS PLAN SHEET.

CONTRACT No. _____



2013 Federal Transportation Improvement Program

Riverside County
State Highway
Including Amendments 1-12
(In \$000's)

ProjectID	County	Air Basin	Model	RTP ID	Program	Route	Begin	End	System	Conformity Category	Amendment		
RIV080904	Riverside	SCAB		3M0801	CAXT3	60	20	22	S	NON-EXEMPT	0		
Description:							PTC	52,000	Agency	MORENO VALLEY			
AT SR-60/THEODORE ST IC: WIDEN OC FROM 2 TO 6 THRU LANES; WIDEN WB EXIT/ENTRY RAMP FROM 1 LN TO 2 LNS AT EXIT/ENTRY, 3 LNS AT ART. W/ HOV AT ENTRY; WIDEN EB EXIT RAMP FROM 1 LN TO 2 LNS AT EXIT AND 3 LNS AT ART.; WIDEN EB ENTRY RAMP FROM 1 LN TO 2 LNS W/HOV; ADD EB LOOP ENTRY WITH 2 LNS AT ART. AND 1 LN AT ENTRY; ADD AUX LNS 1700' EACH DIR WEST OF IC & 1200' EB AND 2200' WB EAST OF IC -RTP 3M0801													
Fund		ENG	R/W	CON	Total	Prior	2012/2013	2013/2014	2014/2015	2015/2016	2016/2017	2017/2018	Total
DEVELOPER FEES		7,000	11,000	34,000	52,000		7,000		11,000	34,000			52,000
RIV080904 Total		7,000	11,000	34,000	52,000		7,000		11,000	34,000			52,000

ProjectID	County	Air Basin	Model	RTP ID	Program	Route	Begin	End	System	Conformity Category	Amendment		
RIV080903	Riverside	SCAB		3M0714	CAXT3	60	21	23	S	NON-EXEMPT	0		
Description:							PTC	70,000	Agency	MORENO VALLEY			
AT SR-60/GILMAN SPRINGS RD IC - REALIGN GILMAN SPRINGS RD/REMOVE EXISTING EB/WB RAMP; WIDEN OC FROM 2 TO 6 THRU LANES; WB EXIT IS 1 LANE WIDENING TO 2 LANES THEN TO 3 LANES AT ARTERIAL, WB LOOP & EB ENTRY RAMP FROM 1 LANE TO 2 LANES W/ HOV; WIDEN EB EXIT RAMP FROM 1 LANE TO 2 LANES AT EXIT AND 3 LANES AT ARTERIAL; ADD AUX LANES TO WEST OF IC 1200' EB AND 2200' WB													
Fund		ENG	R/W	CON	Total	Prior	2012/2013	2013/2014	2014/2015	2015/2016	2016/2017	2017/2018	Total
DEVELOPER FEES		7,000	14,000	49,000	70,000				7,000		14,000	49,000	70,000
RIV080903 Total		7,000	14,000	49,000	70,000				7,000		14,000	49,000	70,000

ProjectID	County	Air Basin	Model	RTP ID	Program	Route	Begin	End	System	Conformity Category	Amendment		
RIV120201	Riverside	SCAB		3TK04MA13	CAN74	60	22.2	26.5	S	NON-EXEMPT	9		
Description:							PTC	100,032	Agency	CALTRANS			
ON SR-60 NEAR BEAUMONT: CONSTRUCT NEW EASTBOUND AND WESTBOUND TRUCK LANES FROM GILMAN SPRINGS RD TO 1.6 MILES WEST OF JACK RABBIT TRAIL AND UPGRADE EXISTING INSIDE AND OUTSIDE SHOULDER IN THE WB DIRECTION TO STANDARD WIDTHS (10-FT INSIDE SHOULDER AND 10-FT OUTSIDE SHOULDER) (EA: ON69U).													
Fund		ENG	R/W	CON	Total	Prior	2012/2013	2013/2014	2014/2015	2015/2016	2016/2017	2017/2018	Total
FFY 2006 APPROPRIATIONS EARMARKS		2,546			2,546	2,546							2,546
SURFACE TRANS PROG - HR4818		492			492	492							492
AGENCY		9,994	550	53,800	64,344					64,344			64,344
SHOPP - ADVANCE CONSTRUCTION		3,500	450	28,700	32,650		2,000			30,650			32,650
RIV120201 Total		16,532	1,000	82,500	100,032	3,038	2,000			94,994			100,032

ProjectID	County	Air Basin	Model	RTP ID	Program	Route	Begin	End	System	Conformity Category	Amendment		
RIV050535	Riverside	SCAB		RIV050535	CAX71	60	28.03	30.42	S	NON-EXEMPT	8		
Description:						PTC		79,746	Agency	BEAUMONT			
ON SR60 BTWN JACK RABBIT TR & SR60/I-10 JCT: PH1-CONST. NEW POTRERO 6 LN OC (3 LNS EACH DIR) W/TEMP CONNECT TO WESTERN KNOLLS (EA34141/34143). PH2: NEW IC ON/OFF RAMPS. CONST. WB/EB EXIT & ENTRY RAMPS (2 LNS) & WB/EB LOOP ENTRY RAMPS (2 LNS) (ENTRY RAMPS INCL HOV LANE), INCL EB/WB AUX LNS AT EXIT RAMPS, REALIGN WESTERN KNOLLS AVE, AND REMOVE WESTERN KNOLLS AVE CONNECTION TO SR60 (EA34142/34143).													
Fund		ENG	R/W	CON	Total	Prior	2012/2013	2013/2014	2014/2015	2015/2016	2016/2017	2017/2018	Total
DEMO-SAFETEA-LU				1,440	1,440		1,440						1,440
SECTION 129 - SURFACE TRANSPORTATION PRIORITIES				1,470	1,470		1,470						1,470